
Fw: IHS Septic Bid Schedules for Hinckley, Sandstone & McGregor Projects

From Carla Dunkley <Carla.Dunkley@millelacsband.com>

Date Thu 3/26/2026 2:55 PM

To E-Z Excavating <ezexcavatingllc@yahoo.com>; A&A Septic Service <aasepticservice@yahoo.com>; MPJ Enterprises, LLC <mike.mpjenterprisesllc@gmail.com>; dmexc@myctl.net <dmexc@myctl.net>; Brian Koski <brian@septiccheck.com>; black.excavating@hotmail.com <black.excavating@hotmail.com>; tlrabe@hotmail.com <tlrabe@hotmail.com>; Greg Rono <randrsales@live.com>; Sue Summerland <sueland@myctl.net>; elfmannexcavating@gmail.com <elfmannexcavating@gmail.com>; jon@gustafsonexcavating.com <jon@gustafsonexcavating.com>; Jeff Mans <jmans@mc-earthworks.com>; Office User <info@thompsonexcavating.com>

This email refers to the following projects:

20749 363rd Ln, McGregor

20814 363rd Ln, McGregor

19699 468th Ln, McGregor

37940 207th Pl., McGregor

20282 Driftwood St, McGregor

46225 Grace Lake Rd, Sandstone

63885 Badger Rd, Hinckley

63847 Badger Rd, Hinckley

62264 Grous Trail, Hinckley

Carla Dunkley

Compliance & Residential Projects Manager

From: Carla Dunkley <Carla.Dunkley@millelacsband.com>

Sent: Thursday, March 26, 2026 2:50 PM

To: Carla Dunkley <Carla.Dunkley@millelacsband.com>

Subject: IHS Septic Bid Schedules for Hinckley, Sandstone & McGregor Projects

It was noted by another septic installer looking to bid these projects that the bid schedules do not include a space for the permit (on those applicable); nor is electrical cabling and trenching listed.

Due to my person schedule and upcoming medical absence, I do not have time to get a new schedule from IHS. As such, please write in any such misses at the bottom of the bid schedule and include those costs in the bid total.

I believe that the rfp and design certainly make it clear to include all such costs. This email is just to clarify how to show those value on the bid schedule.

Carla Dunkley

Compliance & Residential Projects Manager